DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/05/2006

* * * BID CHECK REPORT * * * TIME: 10:54
PS&E JOB NO : 06Y006 REVISION NO : BIDS OPENED ON : May 10 2006
CONTRACT NO : 007148 REGION NO  :5 AWARDED ON : May 15 2006
VERSION NO :1 WORK ORDER# : XL1287
HWY SR 012 T LOW BIDDER  —------
TITLE 1USs 12 CONCRETE BARRIER, INC.
SNAKE RIV. BR. AT CLARKSTON - DECK 13036 BEVERLY PARK ROAD
06Y006
PROJECT - BH-0012(173) MUKILTEO WA 982755846
COUNTY(S)  : ASOTIN CONTRACTOR NUMBER : 100183
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
PREPARAT 10N
1 MOBILIZATION
L.S. 40.50%
121,000.00 170,000.00  49,000.00
2 REMOVING TEMPORARY PAVEMENT MARKING
500.0000 L.F. 0.0600 1.0000 1,566.67%
30.00 500.00 470.00
STRUCTURE
3 MODIFIED CONC. OVERLAY
9150.0000 C.F. 50.0000 35.0000 -30.00%
457,500.00 320,250.00 -137,250.00
4 FINISHING AND CURING MODIFIED CONC. OVERLAY
6330.0000 S.Y. 40.0000 45.0000 12.50%
253,200.00 284,850.00  31,650.00
5 EXPANSION JOINT MODIFICATION
L.S. -18.18%
55,000.00 45,000.00 -10,000.00
6 SCARIFYING CONC. SURFACE
6330.0000 S.Y. 80.0000 85.0000 6.25%
506,400.00 538,050.00  31,650.00
7 FURTHER DECK PREPARATION
EST. 0.00%
20,000.00 20,000.00
8  CONTAINMENT SYSTEM
L.S. 50.00 %
70,000.00 105,000.00  35,000.00

ASPHALT CONCRETE PAVEMENT
9 PLANING BITUMINOUS PAVEMENT
4230.0000 S.Y. 7.0000 10.0000 42.86%
29,610.00 42,300.00 12,690.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/05/2006

* * * BID CHECK REPORT * * * TIME: 10:54
PS&E JOB NO : 06Y006 REVISION NO : BIDS OPENED ON : May 10 2006
CONTRACT NO : 007148 REGION NO  :5 AWARDED ON : May 15 2006
VERSION NO :1 WORK ORDER# : XL1287
HWY SR 012 T LOW BIDDER  —------
TITLE 1USs 12 CONCRETE BARRIER, INC.
SNAKE RIV. BR. AT CLARKSTON - DECK 13036 BEVERLY PARK ROAD
06Y006
PROJECT - BH-0012(173) MUKILTEO WA 982755846
COUNTY(S)  : ASOTIN CONTRACTOR NUMBER : 100183
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
ASPHALT CONCRETE PAVEMENT
10  COMMERCIAL HMA PG 64-28
8.0000 TON 125.0000 750.0000 500.00 %
1,000.00 6,000.00 5,000.00
TRAFFIC
11 INSET PLASTIC LINE
5850.0000 L.F. 2.0000 4.0000 100.00 %
11,700.00 23,400.00  11,700.00
12 TEMPORARY PAVEMENT MARKING
500.0000 L.F. 0.4000 1.0000 150.00 %
200.00 500.00 300.00
13 PERMANENT SIGNING
L.S. 66.67%
6,000.00 10,000.00 4,000.00
14 SEQUENTIAL ARROW SIGN
2400.0000 HR 3.0000 4.0000 33.33%
7,200.00 9,600.00 2,400.00
15 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 5,000.0000 4,000.0000 -20.00%
20,000.00 16,000.00  -4,000.00
16 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
4800.0000 HR 5.0000 4.0000 -20.00%
24,000.00 19,200.00  -4,800.00
17 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 183.02%
10,600.00 30,000.00  19,400.00
18 FLAGGERS AND SPOTTERS
820.0000 HR 33.0000 45.0000 36.36%
27,060.00 36,900.00 9,840.00

19 OTHER TRAFFIC CONTROL LABOR
180.0000 HR 33.0000 45.0000 36.36%
5,940.00 8,100.00 2,160.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/05/2006
* * * BID CHECK REPORT * * * TIME: 10:54

PS&E JOB NO : 06Y006 REVISION NO BIDS OPENED ON : May 10 2006

CONTRACT NO :007148 REGION NO :5 AWARDED ON : May 15 2006

VERSION NO :1 WORK ORDER# : XL1287

HWY SR 012 T LOW BIDDER  —------
TITLE 1USs 12 CONCRETE BARRIER, INC.
SNAKE RIV. BR. AT CLARKSTON - DECK 13036 BEVERLY PARK ROAD
06Y006
PROJECT - BH-0012(173) MUKILTEO WA 982755846
COUNTY(S)  : ASOTIN CONTRACTOR NUMBER : 100183
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF.
TRAFFIC
20 TRAFFIC CONTROL SUPERVISOR
L.S. 8,900.00 %
500.00 45,000.00  44,500.00
21 CONSTRUCTION SIGNS CLASS A
540.0000 S.F. 5.0000 20.0000 300.00%
2,700.00 10,800.00 8,100.00
OTHER ITEMS
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%
5.00 5.00
23 MINOR CHANGE
CALC 0.00%
-2.00 -2.00
24 SPCC PLAN
L.S. 100.00 %
1,000.00 2,000.00 1,000.00
CONTRACT TOTAL $1,630,643.00 $1,743,453.00 6.92%

BASE TOTAL

$1,630,643.00

$1,743,453.00 6.92%




